Draft Contract/Agreement Ag DSM Pilot Project

Al: ANNEXURE-1: DRAFT AGREEMENT BETWEEN PSPCL & AGIA

DRAFT AGREEMENT
BETWEEN
PSPCL and AgIA

For

“Agricultural DSM Pilot Project in Muktsar Circle”
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THIS AGREEMENT is made and executed on the ............... dayof ............... ,2010.

BETWEEN,

Punjab State Power Corporation Limited (PSPCL) a company incorporated under the
Companies Act, 1956, and having its registered office at The Mall, Patiala (hereinafter
referred to as the PSPCL, which expression shall, unless repugnant to the context or
meaning thereof, include its successors and assigns) of One Part;

AND

........................................... , a company incorporated under the provisions of the
Companies Act, 1956 and having its registered office at ............... (hereinafter referred
to as the “ AGIA” which expression shall, unless repugnant to the context or meaning
thereof, include its successors, permitted assigns and substitutes) of the Other Part.

Each of PSPCL and AgIA is referred to individually as a “Party” and collectively as the
“Parties.”

WHEREAS:
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A. Punjab State Power Corporation Limited(PSPCL) came into existence on April
16, 2010 after unbundling the erstwhile Punjab Electricity Board into two
companies. PSPCL released 4.76 lakh new connections including 61849 No.
tubewell connections during 2007-09. PSPCL has taken strict measures to reduce
power theft including disciplinary action against the erring employees and setting
up 5 Anti Power Theft Police Stations. PSPCL has introduced new technologies
like electronic meters, remote control of transformers, remote meter reading and
HVDS system for AP/ Industries.

B. PSPCL recognizes that India’s agriculture sector consumes 30% or more of
electricity sold and represents as much as 40% of connected load. Electricity used
for irrigation pumps (IPs) is highly inefficient with pump efficiencies of 30% and
less very common. Pump sets are frequently oversized in order to extract water
from ever greater depths and to withstand large voltage fluctuations. These
arrangements are inefficient due to a) improper selection and installation, b) the
use of high-friction piping, c) inadequate maintenance, d) poor quality of power
supply and e) use of inefficient design of motors and pumps. Experience in India
has demonstrated that the energy required to deliver a given amount of water can
be reduced by about 40% to 60% simply by replacing the inefficient pump set
with a smaller, more efficient and “right-sized” pump set and installing a low-
friction foot valve and piping. However, farmers are unwilling to invest in these
improvements because the present tariff regime does not provide a financial
incentive to do so and because poor voltage conditions preclude it.

C. Identifying that the agricultural consumption in the company is of sizable amount
and highly subsidized, BEE in co-ordination with PSPCL has designed a demand-
side management initiative specific to the agricultural sector. PSPCL is planning
Agriculture Demand Side Management project at Muktsar Circle (Pilot Ag DSM)
as a pilot project with a view to implementing the model in other areas based on
the success of the project under consideration.

D. PSPCL sought proposals from leading Energy Service Companies / Pump
Manufacturers for participation in this pilot project. After evaluation of the bids
received and holding discussions with successful bidder, PSPCL accepted the bid
Of v, (° AGIA’ herein).

E. The PSPCL and AgIA agreed to enter into this Agreement for the execution of the
Project, subject to and on the terms and conditions set forth hereinafter.

NOW THEREFORE in consideration of the foregoing and the respective covenants and
agreements set forth in this Agreement, the sufficiency and adequacy of which is hereby
acknowledged, and intending to be legally bound hereby, the Parties agree as follows:
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ARTICLE -1

SCOPE OF THE PROJECT
1.1 Project title

This program will be titled “Agricultural DSM Pilot in Muktsar Circle »
1.2 Proposed Project Work

In addition to the PSPCL, AglA, and consumers, the other important parties including, the
Punjab State Electricity Regulatory Commission (PSERC) and any NGO shall be involved
to confirm the value of energy saved as well as educating farmers and helping them
maximize the benefits of this program and play crucial role in monitoring and verification.

The key elements of the pilot Ag DSM (Agricultural Demand Side Management)
project are given below.

1. Under the phase I of pilot Ag DSM project at Lambi, Muthianwala and Valtoha
Subdivision, TUV SUD consultancy services Pvt. Ltd. has prepared a Detailed
Project Report (DPR) and submitted it to BEE, PSPCL and PSERC in March,
2010. The DPR is prepared in a way to provide an insight to PSPCL and AgIA
for making investments in implementing energy efficiency measures on
irrigation pump sets connected on agricultural segregated feeders.

il. The DPR is prepared after an exhaustive field study and detailed energy audit
for pump sets connected on all the four project feeders considered under the
pilot project. During the energy audit study detailed information (about all the
agricultural consumers) such as details about pumps (number, Type, make, age
and rating), water requirements / consumption, status of meter installation,
number of harvesting cycles, cropping pattern, underground water level in
different seasons, power supply pattern and socio-economic conditions etc. was
collected and analyzed.

iil. Implementation of pilot Ag DSM project shall benefit the unmetered AP
consumers.
iv. Under the pilot Ag DSM project, 1244 agricultural pump sets connected on

THREE feeders (Channu, Shenakhed &, Punjawa,) shall be replaced with
Energy Efficient Pump Sets (EEPS). Table 1 below gives the feeder wise no.
of pump sets that will be replaced:

Table 1: Pilot Ag DSM Project Feeder Details

Sr No. Name of 11 kV Feeder Total Agricultural Connections
1 Channu 267
2 Shenakheda 548
3 Punjawa 428
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V. The AglA shall be responsible for dismantling the existing pump sets in the
above mentioned feeders, procurement of EEPS (Energy Efficient Pump Sets),
installation of EEPS, testing, maintenance and repair/replacement.

Vi. The AgIA shall finance, implement and operate the pilot project for the term of
this agreement.

Vii. Farmers shall be provided (EEPS) free of cost. They will also be provided with
free installation of the EEPS. The EEPS shall be procured with a minimum
warranty of 12 months (1 year) by pump set manufactures. The total R&M of 60
months shall be provided with no cost to the farmers by the AglA.

viii. The AgIA shall dismantle the existing pumps and keep an inventory of old
pumps (with proper tagging of consumer ID) for the first year. Disposal of old
pumps should then be undertaken in a manner that precludes their use or
reinstallation in any form anywhere in India. The AgIA shall provide a written
assurance to PSPCL describing the manner of disposal. PSPCL shall have the
right to audit or hire a third-party auditor to confirm the appropriate disposal of
all old pumps. The disposal of old pumps shall be carried\ out in the following
manner:

1. Photograph of old and new pump-set with consumer details shall be taken
2. Before disposal of old pump sets, a hole of appropriate size shall be made

in the pump set in the presence of Third Party

iX. The term of the project shall be for a period of five years from the Effective
Date of completion of replacement of all the existing pumps with EEPS. The
start date shall be when all EEPS have been commissioned by AglA.

X. The AgIA shall be responsible for dismantling the existing pump sets,
procurement of EEPS (Energy Efficient Pump Sets) and installation from the
date of signing of the contract with PSPCL.

Xi. PSPCL shall provide the data and support necessary for the AglA to achieve
desired results. PSPCL shall be responsible for operation, maintenance and
repair/replacement of power supply system to EEPS.

ARTICLE 2

SPECIFICATIONS

2.1 SPECIFICATIONS of Energy Efficient Pump Sets (EEPS) installed:
TheAglAshall install EEPS as per the specifications specified as below:
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a. BEE Star rated Pump sets (4star & above) subject to availability of EEPS in
the Market

b. Wide-voltage (should be operating at low voltage) Monoblock and open well
& bore well Submersible pump sets.

c. EEPS set installed should be capable of pumping the same quantity of water as
compared to the old /existing pump set installed. Under no circumstance, the
discharge rate of the EEPS shall not be lower than the existing pump sets of the
farmers.

d. EEPS installed shall be of the same type (Monoblock / Open well Submersible
/ Bore well Submersible) as the existing pump sets.

e. Low-friction foot valve, conforming to relevant ISI Standard & specification.

ARTICLE 3

MEASUREMENT AND VERIFICATION OF ENERGY SAVINGS

3.1 Measurement of Energy savings

a A Third Party agency shall test all the existing pump sets as well as the EEPS
at the time of replacement.

b A Third Party agency in the presence of AglA and PSPCL shall test all the
existing pump sets as well as the new EEPS at the time of replacement. The
base-line and energy savings for the first year shall be estimated based on this
initial testing & average annual hours of operation of pump sets - 1480 Hrs
(deemed savings approach).

¢ For subsequent period of the project, a stratified random sampling technique
shall be used to select the pump sets to be tested. Stratification criteria shall be
the type and the rating of the pump sets. An estimated size of 10% of the total
no. of pump sets shall be tested randomly every year.

d The sample pump sets shall be tested by Third Party in the presence of PSPCL
and AglA annually for demonstrating the savings. The pump sets shall be
selected randomly every year based on the approach mentioned in above
clause.

e This information is then be used to stipulate annual savings based on the
estimate of the average operating hours / annum (1480 Hrs) (Deemed Saving
Approach)

f Third party monitoring and verification agency could be a local NGO /
Technical Institute etc. and will be appointed by BEE with a prior approval of
PSPCL.
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g In addition to the above, a Third party shall also conduct meter reading which
can be verified or audited by PSPCL.

h Many factors affect the baseline and performance of the EEPS installed over
time during the course of the project. Baseline established in the first year
(during replacement of pump sets) will not be adjusted for any change in
parameters affecting the baseline. There shall also not be any adjustments
/corrections (resulting from change in parameters) made to the annual
performance of the pump sets demonstrated by the AglAs.

3.2 Energy savings shall be priced at Rs 3.34 / kWh for all the years of the project
cycle.

ARTICLE 4

WORK COMPLETION SCHEDULE

4.1 The work relating to invitation of tenders, finalization of terms and conditions
including project conditions, supply of new pump sets, execution of ownership
agreements with farmers / consumers, replacement of existing pump sets and
Installation of EEPS shall be completed within six months after commencement of
the agreement, as per the program given in Bid /Schedule.

ARTICLE 5
DUTIES, RESPONSIBILITIES AND OBLIGATIONS OF AglA

The AglA shall be responsible for planning, financing, implementing and operating the
Project as per the terms and conditions indicated below:

5.1 Arranging for finance

(a) AglA to arrange finance for the initial capital investment required for purchase
of EEPS, dismantling and installation, replacement of foot valve and testing of
old & EEPS.

(b) Submit details to PSPCL regarding arrangement of finance and detailed terms
and conditions therefore

5.2 Equipment procurement / purchase of new pump sets

(a) The AglIA will be responsible for planning the EEPS procurement and submit
a detailed plan (giving the time frame) required to replace existing pump sets
(Dismantle and Install) to PSPCL for its approval. AgIA to purchase all the
pumps after finalizing terms and conditions with PSPCL including the terms
for the project
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(b) Check each of the Pump Sets received to ensure they are as per specifications
and in working order

(c) Ensure that the new EEPS meet the mandatory specifications. In case, EEPS
burn out due to low voltage, AglA shall repair the EEPS free of cost.

(d) Ensure that the R&M period is for minimum of 60 months (Syears).AgIA has
to ensure that the minimum warranty period of 12 months will be provided by
pump manufacturer.

(e) Assigning separate serial numbers and markings in the casting are recorded
and maintained.

(f) Ensuring that all new EEPS installed have a unique serial number on the
name-plate in addition to the marking in the castings for identification with the
program and for project obligations. Such markings shall be readily visible
above ground and duplicated if necessary.

(g) Providing the customer with a letter indicating the date of service, serial
number, capacity, make and the program under which it is installed. A copy of
the letter shall be provided to PSPCL.

53 Interaction and agreement with farmers / consumers
(a) Finalize with PSPCL, initiate and implement the process of

e Publicity, education, training and motivation of farmers / consumers
regarding benefits of replacement of old pump sets with new pump sets.

e Explaining the terms and conditions for use and maintenance of the new
pump sets.

(b) Collect the consumer details like serial number for the new EEPS,
1dentification details and customer name, contact number and address.

(e) Execute the Ownership Agreement with farmers. AgIA shall ensure that the
agreement bet. Farmer & AgIA is translated in Punjabi & approved by PSPCL
before the agreement is duly signed by both the parties. After signing of the
Agreement, AgIA shall provide a copy of the Agreement to the
farmer/Consumer.

(f) Send reports to PSPCL along with copies of the agreements executed with the
farmers/consumers.

5.4 Training / education of farmers / consumers in the proper use and
maintenance of new pump sets

(a) Organize continuous periodical process of training and education for farmers /
consumers for proper use and maintenance of the new pump sets, during the
term of this Agreement.

(b) Obtain regular feedback regarding operation of the NEW EEPS.

(¢) Send monthly reports to PSPCL with feedback and remedial action, if any, to
be taken as also suggestions / recommendations.
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5.5 Removal and disposal of existing pump sets

After execution of Agreement with Farmers / Consumers, for replacement of existing
pump sets with new ones, ensure timely removal and disposal of old pump sets as per
agreed time schedules with PSPCL

(a) Remove the existing old pumps sets and keep an inventory of old pumps (with
proper tagging of consumer ID) for one year.

(b) Dismantle and dispose off the old pump sets to preclude their use or
installation anywhere in India.

(¢) Ensure that the disposed off pumps or any other old pump sets are not
reinstalled / used by the participating farmers/customers.

(d) Give written assurance and report to PSPCL describing the manner of disposal
of old pump sets.

(e) The disposal of old pumps shall be carried out in the following manner:

e Photograph of old and new pump-set with consumer details shall be taken
e Before disposal of old pump sets, a hole of appropriate size shall be made
in the pump set in the presence of Third Party

(f) Assist PSPCL’s representative / appointed auditor to conduct audit to confirm
the appropriate disposal of all old pumps and steps to ensure that they are not
re-installed.

5.6 Installation & commissioning of new pump sets
AGIA shall ensure that:

(a) The work shall be started within fifteen days from the date of signing the
contract with PSPCL.

(b) Ensure replacement by and installation of all the new EEPS, after execution of
individual agreements, as per agreed time schedule and ensure that they are in
proper working order and properly handed over to the concerned
customer/farmer, and receipt obtained.

(c) Ensure that all EEPS installed have a unique serial number on the name plate
in addition to the marking in the casting for identification with the program
and for project obligations. Such markings shall be readily visible above
ground and duplicated if necessary.

(d) After installation, provide the customer with a letter indicating the date of
service, serial number, capacity, make and the program under which it is
installed. A copy of the letter is to be provided to PSPCL.

(e) Send timely reports to PSPCL as per the prescribed procedure.
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5.7 Operation & Maintenance (O&M) program / services

O&M services by AgIA shall be provided for 60 months and include, but not be
limited to,

(a) Establish and maintain an office at the site in Muktsar to provide O&M
Services with posted hours of opening along with posted procedures and
phone numbers to obtain off-hours support.

(c) Maintenance and repair or replacements of defective pump sets; maintenance
of records regarding replacements; return of defective pump sets to the
suppliers.

(d) Customer support to farmers to ensure optimum performance of pumps.
(e) Monitoring of pump operation and efficiency.
(f) On-call emergency service.

(g) Maintaining inventory of spare pumps to be installed in the event of pump
failure. In case of failure of any EEPS, the AgIA shall be responsible for
servicing/replacement of the pumps as the case may be.

(h) Manage an ongoing communication and education program to encourage
correct behaviours from farmers.

(i) Develop, obtain consent / approval from PSPCL and farmers and manage a
protocol to ensure that the initial efficiency gains are sustained.

() Ensuring regular O&M works relating to pump set maintenance during the
contract and project period.

()  Provide monthly reports to PSPCL on the progress of the Ag DSM project,
problems that arise and corrective action taken as well as any recommended
actions for PSPCL. Also follow up to ensure that PSPCL responds to such
recommendations in a timely manner to ensure efficiency gains are sustained.

5.8  Procedure for replacement under project

AglA has an obligation to ensure that the project or extended project given on the
EEPS installed under this program is honoured. The procedures for EEPS
replacement are as follows:

(a) The customer shall be required to return the failed EEPS to the AgIA,
providing the reason of failure and submit the proof of installation as made
under above scheme. A copy of the agreement between AgIA and the farmer
shall be considered as a valid proof of installation.
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5.9

5.10

6.1

(b) The AglA shall replace the EEPS (within 48 hours after returning the failed
EEPS) and shall mark in the original letter confirming the issue of the replaced
EEPS number and the date.

(c) The AglA is required to promptly replace any EEPS that fails during the
project or extended project period and inform PSPCL accordingly.

(d) The AglIA shall keep a record of the new EEPS and provide this information
to the PSPCL program administrator / Project Manager monthly as per agreed
report Performa and procedure.

Conducting periodic performance demonstration

(a) Third Party Agency shall carry out periodic performance demonstration of
sample (10% selected randomly every year) pump sets of different type and
size during the contract period. The periodic performance shall be
demonstrated in the presence of AgIA and PSPCL representative.

(b) Provide reports to third party monitoring and verification agency and PSPCL
regarding periodic performance findings and their impacts on the energy
savings.

(c) Suggest improvements, if any, required in the program as also help required
from PSPCL.

Bank Guarantee

As security against project obligations, AgIA (Successful Bidder) shall provide a
bank guarantee to PSPCL of Rs. 28,50,000/- ( Rupees Twenty Eight Lakhs Fifty
Thousand only ), from the Bank and in the form, as acceptable to PSPCL. The
Bank guarantee shall be returned to AgIA at the end of the term of project.

The following shall cause the forfeiture of the Bank Guarantee
1. If the successful Bidder fails to executes the Agreement within the stipulated
time or any extension thereof provided by PSPCL;
2. If any information or document furnished by the Bidder turns out to be
misleading or untrue in any material respect.

ARTICLE 6

PSPCL’S DUTIES, RESPONSIBILITIES AND OBLIGATIONS
Project initiation & development

PSPCL shall provide all the data to the AglA to identify the agricultural consumers

connected on the pilot project feeder lines and to achieve desired results.

PSPCL
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6.2 Ensuring quality of supply

PSPCL shall ensure good power supply quality and load management system in the pilot
area. PSPCL also shall install meters on all EEPS installed to continuously monitor their
operation.

6.3 Field support

PSPCL shall provide necessary support to the AgIA at the field level, as may be required
by AglA from time to time, including, amongst others, regarding access to consumer
premises, replacement of existing pump sets, recovering old pump sets and signing
ownership agreement with the farmer/consumer.

6.4 Maintenance of Power Supply System (line, transformer, meter etc)

PSPCL shall be responsible for operation and maintenance of power supply system.
PSPCL shall promptly attend to any break down including repair or replace or replacement
of any equipment used/needed for maintaining electricity supply.

PSPCL shall have the right to reconfigure the feeders and to implement the power supply
quality enhancement measures in order to improve network efficiency, load balancing,
feeding sub-stations etc. PSPCL shall update AglIA of all such changes. However, PSPCL
shall not change the relationship between distribution transformers and EEPS covered in
this project.

6.5  Measurement & verification of savings

PSPCL shall make payments on quarterly basis to the AgIA based on “guaranteed energy
savings” derived through deemed saving approach and any related negotiations as per the
details given in this Agreement.

ARTICLE 7

CARBON CREDITS

7.1 The Parties recognize that CDM benefits are necessary for the viability of the
Agricultural DSM Pilot Project.

7.2 The AglA shall have the total responsibility and shall bear all costs relating to all
activities for registration and issuance of Certified Emission Reductions (or
Verified Emission Reductions as applicable) from the Agricultural DSM Pilot
Project. These activities shall include preparation of Project Design Document,
conducting local stakeholder consultation, obtaining host government approval,
validation, registration, monitoring and verification, issuance, appointment of
consultants and validators/verifiers, legal counsels, etc.
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7.3 The revenues derived from the carbon credits will be shared between PSPCL and
the AglA as mutually agreed, after adjusting the costs incurred pursuant to Clause
7.2

7.4  Any further issues regarding the realization of benefits from carbon credits shall be
mutually negotiated between both PSPCL & AglA

ARTICLE 8

TERMS AND CONDITIONS OF PAYMENT

8.1 PSPCL shall be obliged to pay, on a quarterly basis after successful installation of
all the EEPS within the stipulated time period of six months.

8.2 The annual payment from PSPCL to the AgIA shall be the sum of following two
components:

1) INR 44.2 lakhs from the DSM fund or capital expenditure plan — subject to
‘guaranteed annual energy savings’ derived from competitive bidding

2) The monetized value of annual energy savings to be shared with the AglA as
determined in clause 8.3

8.3 The basic elements of the calculation are as follows:

No. Particulars Remarks

. | The term of the project shall be for a period of five years
Contract T :
1 5 (})]rrlsrac erm from the Effective Date of completion of replacement of all
the existing pumps with EEPS.

Total
agriculture

consumers

Channu 268

Punjawa 428
2 Target feeders

Shenakheda 548

All the three feeders belong to Muktsar sub-divisions of
PSPCL.

3 No. Targeted 1244
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Pump-sets

Energy savings
sharing %

The percentage sharing between PSPCL and AgIA shall
be as follow,

% retained with PSPCL.: ......... 60%..ccuueeaann.

% shared with AglA: ......... 40%...........

Base level
energy
consumption

Baseline energy consumption is estimated based on KW
measured at the motor input terminal of all the pumps
prior to the replacement of the existing Pump sets
multiplied by operating hours of 1480 Hrs per annum as
specified in bidding documents / DPR. The baseline
established remains same for 5 years of the project.

Energy
consumption by
EEPS

For first year of the term - based on the initial testing &
average annual hours of operation of pump sets of 1480
Hrs.

For subsequent period of the project — based on the testing
of sample of 10% of EEPS selected randomly every year
& average annual hours of operation of pump sets of 1480
Hrs.

Quantum of
energy saved or
“guaranteed
annual energy
savings”

Base level energy consumption minus the Energy
Consumption by EEPS (Item no.5-Item no.6)

Periods for

Demonstration
of “guaranteed
annual energy

a. Initially, at the time of replacement of all the old
pumps by EEPS

b. After a period of a year from the start date of the
project

savings c. Then every year from the second demonstration for
the balanced project period
Pricing of "Energy savings shall be priced at Rs 3.34 / kWh for a

energy savings

project period of five years”

PSPCL
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Energy savings (Item No.7) times the price of energy saved
(Item No.9), times percentage of energy savings to be shared
with AglIA (Item No. 4)

Monetized value
of annual energy
10 savings to be
shared with the
AglA

This may be expressed as:
=ExTx40%

Where,

E = Energy Savings (kWh) — item no. 7

T = Average power tariff charged by PSPCL (Rs / kWh) —
item no. 9

40% = Percentage of savings shared with the AglA

8.4 The quarterly payment from PSPCL to the AglA shall be determined on a pro rata
basis based on the annual payment mentioned as per clause-8.2. This payment shall be
subject to demonstration of energy savings committed by the AgIA derived from
competitive bidding. However, the payment from DSM fund shall be proportionately
increased/decreased as per the actual no. of pump sets replaced & operational as certified
by the Third Party.

8.5  Penalty for Non-performance

(a) In case the AgIA shall achieve less energy savings with respect to the
committed % derived from competitive bidding, the annual payment from
DSM fund (INR 44.2 lakhs) shall be reduced in the same proportion of
reduction in the energy savings achieved. E.g. in case the guaranteed energy
savings is 35% and achieved energy saving is 28%, then the annual payment
from DSM fund (INR 44.2 lakhs) shall be reduced by 20% i.e. by 8.84 lakhs.

(b) In addition, if the EEPS are not installed and operated at the end of the initial
six month period, the AglA shall pay penalty of Rs 100 per day per EEPS not
installed, with a maximum limit of 5% of cost of balanced pump sets which
are not installed subject to the operational condition of old pumps that are not
working.

8.6 Payment Mechanism

(a) The AglA shall raise an invoice (3 copies) to SE/DSM, PSPCL for the agreed
amount as per the contract on the 7th (seventh) working day (excluding
weekends and holidays) of every quarter detailing the following.

1. Target feeder details

ii. Number of targeted pump sets
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iii. Energy savings sharing percentage with AgIA
iv. Base level energy consumption
v. Energy consumption by EEPS in the current quarter
vi. Quantum of energy saved (guaranteed energy savings)
vii. Pricing of energy savings
viii. Amount payable to the AGIA for the quarter

(b) PSPCL shall arrange payment to the AgIA every quarter within 30 (Thirty
days) of the receipt of invoice from the AglA.

ARTICLE 9

COVENANTS, REPRESENTATIONS AND WARRANTIES
9.1 Representations and Warranties of the AglA
The AglA represents and warrants to the PSPCL that:

(a) It is duly organized and validly existing under the laws of India, and has full
power and authority to execute and perform its obligations under this
Agreement and to carry out the transactions contemplated hereby;

(b) It has taken all necessary corporate and other actions under Applicable Laws
to authorize the execution and delivery of this Agreement and to validly
exercise its rights and perform its obligations under this Agreement;

(c) It has the financial standing and capacity to undertake the Project in
accordance with the terms of this Agreement;

(d) This Agreement constitutes its legal, valid and binding obligation, enforceable
against it in accordance with the terms hereof, and its obligations under this
Agreement shall be legally valid, binding and enforceable obligations against
it in accordance with the terms hereof;

(¢) The information furnished in the Bid and as updated on or before the date of
this Agreement is true and accurate in all respects as on the date of this
Agreement;

(f) The execution, delivery and performance of this Agreement shall not conflict
with, result in the breach of, constitute a default under, or accelerate
performance required by any of the terms of its Memorandum and Articles of
Association {or those of any member of the Consortium} or any Applicable
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Laws or any covenant, contract, agreement, arrangement, understanding,
decree or order to which it is a party or by which it or any of its properties or
assets is bound or affected;

(g) There are no actions, suits, proceedings, or investigations pending or, to its
knowledge, threatened against it at law or in equity before any court or before
any other judicial, quasi-judicial or other authority, the outcome of which may
result in the breach of this Agreement or which individually or in the
aggregate may result in any material impairment of its ability to perform any
of its obligations under this Agreement;

(h) It shall at no time undertake or permit any Change in Ownership except with
prior permission from PSPCL;

(1) It has the financial standing and resources to fund the required for undertaking
and implementing the Project in accordance with this Agreement;

() It has agreed to and unconditionally accepted the terms and conditions set
forth in this Agreement;

(k) AIll its rights and interests in the Project Works shall pass to and vest in the
PSPCL on the expiry of the term of this Agreement free and clear of all liens,
claims and encumbrances, without any further act or deed on its part or that of
the PSPCL;

(I) No representation or project by it contained herein or in any other document
furnished by it to the PSPCL contains or will contain any untrue or misleading
statement of material fact or omits or will omit to state a material fact
necessary to make such representation or project; and

(m) The AgIA acknowledges that prior to the execution of this Agreement, it has,
after a complete and careful examination, made an independent evaluation of
the Request for Proposals (RFP), Scope of the Project, Specifications and
Standards, Site, local conditions, and all relevant information provided by the
PSPCL or obtained procured or gathered otherwise, and has determined to its
satisfaction the accuracy or otherwise thereof and the nature and extent of
difficulties, risks and hazards as are likely to arise or may be faced by it in the
course of performance of its obligations hereunder.

The AgIA makes no representation whatsoever, express, implicit or otherwise,
regarding the accuracy, adequacy, correctness, reliability and/or completeness of
any assessment, assumptions, statement or information provided by it.

9.2 Representations and Warranties of the PSPCL
The PSPCL represents and warrants to the AglA that:

(a) It has full power and authority to execute, deliver and perform its obligations
under this Agreement and to carry out the transactions contemplated herein
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and that it has taken all actions necessary to execute this Agreement, exercise
its rights and perform its obligations, under this Agreement;

(b) It has taken all necessary actions under the Applicable Laws to authorize the
execution, delivery and performance of this Agreement;

(c) It has the financial standing and capacity to perform its obligations under the
Agreement;

(d) This Agreement constitutes a legal, valid and binding obligation enforceable
against it in accordance with the terms hereof;

(¢) There are no actions, suits or proceedings pending or, to its knowledge,
threatened against it at law or in equity before any court or before any other
judicial, quasi-judicial or other authority, the outcome of which may result in
the default or breach of this Agreement or which individually or in the
aggregate may result in any material impairment of its ability to perform its
obligations under this Agreement;

(f) It has no knowledge of any violation or default with respect to any order, writ,
injunction or any decree of any court or any legally binding order of any
Government Instrumentality which may result in any material adverse effect
on it’s ability to perform its obligations under this Agreement;

The PSPCL makes no representation whatsoever, express, implicit or otherwise,
regarding the accuracy, adequacy, correctness, reliability and/or completeness of
any assessment, assumptions, statement or information provided by it.

9.3 Disclosure

In the event that any occurrence or circumstance comes to the attention of either Party that
renders any of its aforesaid representations or warranties untrue or incorrect, such Party
shall immediately notify the other Party of the same. Such notification shall not have the
effect of remedying any breach of the representation or project that has been found to be
untrue or incorrect nor shall it adversely affect or waive any obligation of either Party
under this Agreement.

94 Indemnities

Each party shall release, defend, indemnify, and hold harmless the other party and their
respective directors, officers, agents, and employees (each individually an “Indemnity”
and collectively “Indemnities”), from and against any and all losses, claims, demands,
costs, damages, liabilities (joint and several), reasonable expenses of any nature (including
attorney’s fees and disbursements and expenses incident to establishing the right to
indemnification), judgments, fines, settlements, and other amounts, whether or not arising
out of the negligence of the Indemnities, to the extent arising out of or related to any
products, services, operations of each party, the conduct of business or from any other
activity, work, or thing done, permitted or suffered by the party under this agreement
including without limitation: (i) injury to or death of any person or persons, including
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employees of the party , or loss, damage, or destruction of any property, and (ii) each
Party’s provision of any personnel, services, and facilities under this agreement; provided,
that no such right of indemnification shall exist in any case where the act or failure to act
giving rise to the claim to indemnification is finally adjudicated to have constituted wilful
misconduct or recklessness on the part of the party seeking indemnification and further
provided that the right of indemnification shall not apply to the extent of each party’s
indemnity obligations to the other party pursuant to the provisions of this agreement.

In case of any insurance undertaken by the owner, any liability or obligation that may arise
due to any loss, damage, liability, payment, obligation or expense which is insured or for
which the owner can claim compensation, under any Insurance shall not be charged to or
payable by PSPCL.

If a Natural Force Majeure Event renders the EEPS no longer economically and

technically viable and the insurers under the Insurances make payment on a “total loss” or
equivalent basis, PSPCL shall have no claim on such proceeds of such Insurance.
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ARTICLE 10

MONITORING OF THE PROJECT
10.1 Monthly progress reports

During the term of this Agreement, the AgIA shall, no later than 7 (seven) days after the
close of each month, furnish to the PSPCL a monthly report on progress of the Project in
the prescribed form, besides other reports as provided in this Agreement, by PSPCL as in
Schedule .............. and shall promptly give such other relevant information as may be
required by PSPCL or its authorized representatives or agents.

10.2  Inspection and Tests

a) During the term of this Agreement, PSPCL’s Project Manager or any other
authorized representative of PSPCL shall inspect the Project from time to time
without any prior notice.

b) For determining that the Project Works conform to the Specifications and
Standards, the PSPCL Project Manager or any of its authorized representatives
shall require the AgIA to carry out or cause to be carried out tests, at such time
and frequency and in such manner as may be specified by the PSPCL Project
Manager or any of its authorized representative from time to time, in
accordance with Good Industry Practice for quality assurance. The AglA shall,
with due diligence, carry out or cause to be carried out all the tests in
accordance with the instructions of the PSPCL Project Manager or any of its
authorized representatives and furnish the results thereof to him.

c) The PSPCL Project Manager or any of its authorized representatives shall
make a report of such inspection and Tests stating in reasonable detail the
defects or deficiencies, if any, with particular reference to the Scope of the
Project and Specifications and Standards. It shall send a copy of the Inspection
Report to the PSPCL and the AgIA within 7 (seven) days of such inspection.

d) Upon receipt of the Inspection Report, the AgIA shall rectify and carry out
remedial measures of the defects or deficiencies, if any, stated in the
Inspection Report and furnish a report to the PSPCL in this behalf.

e) Such inspection or submission of Inspection Report by the PSPCL Project

Manager shall not relieve or absolve the AgIA of its obligations and liabilities
hereunder in any manner whatsoever.
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ARTICLE 11

INTELLECTUAL PROPERTY AND CONFIDENTIALITY
11.1 Intellectual Property
(a) Each Party represents warrants and agrees to the other Party that it shall:

(1) Not use nor represent (in any manner whatsoever) the other Party’s
Intellectual Property as their own;

(i1) Treat the other Party’s Intellectual Property as Proprietary Information,
and use and disclose it only as set forth herein; and

(ii1))Not do anything which, in the opinion of either Party, may bring the
interests of such Party or any of its Affiliates into disrepute or damage the
interests of such Party or any of its Affiliates in any way; and

(iv)Formulate ways in which a record is maintained giving details of a Party’s
Intellectual Property made available to the other party.

11.2  Confidentiality

(a) Each Party shall keep confidential all information and other materials passing
between it and the other Party in relation to the transaction contemplated by
this Agreement that is provided to the other Party that is technical information
in the form of designs, concepts, requirements, specifications, software,
interfaces, components, processes, or the like, as well as all the information
concerning the parties (including all information concerning the business
transactions and the financial arrangements (“ Proprietary Information™), shall
not without the prior written consent of the other Party, divulge the
Information to any other Person, and shall use it only as necessary to
accomplish the scope of work as set forth in this Agreement.

(b) A receiving Party shall limit access to Proprietary Information it receives to its
employees who have a “need-to-know” the Proprietary Information for the
purposes of this Agreement, provided that such employees and affiliates are
under an obligation to hold such information in confidence under
confidentiality obligations at least as restrictive as those in this Agreement.

(c) Proprietary Information is and remains the property of the originating Party.
Except as set forth herein, the receiving Party receives no right or license
under any patents, copyrights, trade secrets, or the like of the originating Party.

(d) A receiving Party shall satisfy its obligations to protect Proprietary
Information from misuse or unauthorized disclosure. Such care will include
protecting Proprietary Information using those practices the receiving Party
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normally uses to restrict disclosure and use of its own information of like
importance. A receiving Party shall be liable if it accidentally discloses
Proprietary Information while exercising reasonable care, provided that, upon
discovery of such disclosure, the receiving Party attempts to retrieve the
Proprietary Information and reviews its practices to attempt to prevent any
further accidental disclosures.

() This Agreement does not restrict disclosure or use of information otherwise
qualifying as Proprietary Information if the receiving Party can show that any
one of the following conditions exists:

(f) The receiving Party knew the information and held it without restriction as to
further disclosure when the originating Party disclosed the information under
this Agreement;

(1) The receiving Party develops the information independently;

(i1) Another source lawfully disclosed the information to the receiving Party
and did not restrict the receiving Party in its further use or disclosure;

(i11) The information was already in the public domain when the originating
Party disclosed it to the receiving Party; entered the public domain after
the originating Party disclosed it under this Agreement, but through no
fault of the receiving Party; or became generally known, but through no
fault of the receiving Party;

(iv) The information is approved for release by written authorization of the
originating Party; or

(v) The information was disclosed in response to a subpoena or court order
duly issued in a judicial or legislative process, provided that the
subpoenaed Party notified the originating Party of the subpoena as soon
as 1s reasonably possible to the disclosure, unless such notice could not
reasonably be extended.

ARTICLE 12

TERMINATION

12.1 In the event that any of the defaults specified below shall have occurred, and the
AglA fails to cure the default within a Cure Period of 60 (sixty) days, the AglA
shall be deemed to be in default of this Agreement (the “AglA Default”), unless the
default has occurred solely as a result of any breach of this Agreement by the
PSPCL or due to Force Majeure. The defaults referred to herein shall include but
not restricted to:

(1) The AgIA has failed to procure and arrange requisite finances for the
implementation of the project within 30 days from the execution of this
Agreement;
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(1)  The AglA abandons the implementation of the Program;

(111))  The AgIA repudiates this Agreement or otherwise takes any action or
evidences or conveys an intention not to be bound by the Agreement;

(iv) AglA fails to procure new EEPS in accordance with the specifications and
standards as provided under this Agreement ;

(v) AglA fails to provide substantial O&M support in accordance with the
terms of this Agreement;

(vi) AglA fails to provide Bank Guarantee of Rs. 28,50,000/- (Rupees Twenty
Eight Lakhs and Fifty thousand Only) from a Bank acceptable to the
PSPCL within the specified period;

(vil) The AgIA is adjudged bankrupt or insolvent, or if a trustee or receiver is
appointed for the AglA or for the whole or material part of its assets that
has a material bearing on the Project;

(viii) The AglA has been, or is in the process of being liquidated, dissolved,
wound-up, amalgamated or reconstituted in a manner that would cause, in
the reasonable opinion of the PSPCL, a Material Adverse Effect;

(ix) A resolution for winding up of the AgIA is passed, or any petition for
winding up of the AglA is admitted by a court of competent jurisdiction
and a provisional liquidator or receiver is appointed and such order has not
been set aside within 90 (ninety) days of the date thereof or the AglA is
ordered to be wound up by Court;

(x) Any representation or project of the AglA herein contained which is as of
the date hereof, found to be materially false or the AglA is at any time
hereafter found to be in breach thereof.

Without prejudice to any other rights or remedies which the PSPCL may have under this
Agreement, upon occurrence of an AgIA Default, the PSPCL shall be entitled to terminate
this Agreement by issuing a Termination Notice to the AGIA.

12.2

In the event that any of the defaults specified below shall have occurred, and the
PSPCL fails to cure such default within a Cure Period of 90 (ninety) days, the
PSPCL shall be deemed to be in default of this Agreement (the “PSPCL Default”)
unless the default has occurred as a result of any breach of this Agreement by the
AglA or due to Force Majeure. The defaults referred to herein shall include:

(a) The PSPCL commits a material default in complying with any of the
provisions of this Agreement and such default has a material adverse effect on
the AglA;

(b) The PSPCL has continuously failed to make any payment on more than three
occasions to the AgIA within the period specified in this Agreement;
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(¢) The PSPCL repudiates this Agreement
ARTICLE 13

FORCE MAJEURE

13.1 If either Party is prevented, directly or indirectly, from performing any obligation
under this Agreement or arising in connection herewith, by reason of Acts of God,
war, floods, earthquakes, governmental action, legal requirements or any similar
cause, whatsoever, beyond the reasonable control of the Party claiming relief under
this Section (collectively referred to herein as “Force Majeure”), such delayed
performance or non-performance shall not constitute a default hereunder or subject
the party whose performance is delayed or prevented to any obligation or liability
to the other party, and the affected party shall be given an additional time to
perform equal to the delay caused by the event of Force Majeure, provided,
however, that the party so affected shall promptly notify theother in writing not
later than twenty four (24) hours of the occurrence of any such circumstances with
all pertinent facts relating thereto.

13.2  Non-performance of an obligation pursuant to this section shall not terminate this
Agreement in respect of the obligations affected by the event of Force Majeure;
they shall be resumed upon the cessation of the event of Force Majeure. In respect
of the obligation not affected by the event of Force Majeure, the parties shall
perform them as if no event of Force Majeure had occurred.

13.3 In the event of Force Majeure, the Parties shall give written notice to the other
party at the earliest possible time and thereafter consult and agree upon the
appropriate measures to be taken to eliminate, mitigate and minimise the
consequences of such Force Majeure.

ARTICLE 14

GOVERNING LAW AND DISPUTE RESOLUTION

14.1 This Agreement and all disputes, claims or controversies arising out of, in
connection with or relating to this Agreement, validity, enforceability,
performance, interpretation, breach or termination, shall be governed and
interpreted by, and construed in accordance with, the substantive laws of India and
within the jurisdiction of the court of Patiala city.

14.2  Any dispute, difference or controversy of whatever nature howsoever arising under
or out of or in relation to this Agreement (including its interpretation) between the
Parties, and so notified in writing by either Party to the other Party (the “Dispute”)
shall, in the first instance, be attempted to be resolved amicably

14.3  The Parties agree to use their best efforts for resolving all Disputes arising under or
in respect of this Agreement promptly, equitably and in good faith, and further
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agree to provide each other with reasonable access during normal business hours to
all non-privileged records, information and data pertaining to any Dispute.

14.4  If the parties do not resolve the dispute within thirty (30) Business Days of the
dispute notice or such longer period as agreed to by the Parties, then the Parties
agree to submit the dispute to final and binding arbitration.

14.5 If an amicable resolution is not reached within the above said period, or such
longer period as may be mutually agreed by the Parties, either Party may refer the
Dispute to arbitration under the provisions of Arbitration & Conciliation Act, 1996

14.6  The venue of such arbitration shall be Patiala, and the language of arbitration
proceedings shall be English.

14.7  There shall be a Board of three arbitrators, of whom each Party shall select one,
and the third arbitrator shall be appointed by the two arbitrators so selected, and in
the event of disagreement between the two arbitrators, the appointment shall be
made in accordance with the provisions of the Arbitration & Conciliation Act,
1996 and the Rules made there under.

14.8 The arbitrators shall make a reasoned award (the “Award”). Any Award made by
the Arbitral Tribunal shall be final and binding on the Parties as from the date it is
made, and the parties agree and undertake to carry out such Award without delay.

14.9 This Agreement and the rights and obligations of the Parties shall remain in full
force and effect, pending the Award in any arbitration proceedings hereunder.

ARTICLE 15

DEFINITIONS AND INTERPRETATIONS
15.1 DEFINITIONS
The following terms used in this Agreement shall have the following meanings:

Ag DSM: Agricultural Demand Side Management refers to a type of utility program
designed to reduce power demand on the utility by changing the existing pump set with
energy efficient one. The objective is to reduce the maximum demand (i.e. peak load) by
either an absolute reduction in demand or by shifting it to off-peak periods.

“Applicable Law(s)” shall mean laws of the Republic of India including, among other
things, all applicable statutes, enactments, acts of legislature, ordinances, rules, by-laws,
regulations, notifications, guidelines, policies, directions, directives and orders of any
governmental authority, tribunal, board or court;

Bureau of Energy Efficiency (BEE): A statutory body formed under the energy
conservation act 2001.
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Bureau of Indian Standards (BIS): Bureau of Indian Standards is the National Standards
Body of India, involved in the development of technical standards (also known as Indian
Standards), product quality and management system certifications and consumer affairs.
Within the purview of Mechanical Engineering, it also lays down the basic standards for
energy efficient irrigation pumps-sets.

“Business Day” shall mean a day other than Saturday and Sunday on which banks are
open for normal banking business in India;

Carbon Credits: Carbon credits are Certified Emission Reduction (CERs) issued by the
Clean Development Mechanism (CDM) Executive Board for emission reduction achieved
by CDM projects and verified by a DOE under the rules of the Kyoto Protocol. For trading
purposes, one CER is considered equivalent to one metric tonne of carbon emitted by the
burning of fossil fuels. These allowances can be sold privately or in the international
market at the prevailing market price. These trade and settle internationally and hence
allow allowances to be transferred between countries.

Clean Development Mechanism (CDM): A Kyoto Protocol program that enables
industrialized countries to finance emissions-avoiding projects in developing countries and
receive credit for reductions achieved against their own emissions limitation targets.

Energy Service Company: A Company accredited by Bureau of Energy Efficiency as
ESCO. It is involved in developing, installing, and financing projects designed to improve
energy efficiency, usually featuring sustainable energy sources. In the RFP theAglAhas
been used for the company/consortium who intends to submit a proposal in response to the
RFP. It includes pump manufacturers.

Feeder line: An electrical line that extends radially from a distribution substation to
supply electrical energy within an electric area or sub-area.

HVDS: High Voltage Distribution System is upgrading the existing low and medium
voltage Distribution system to higher voltage and then installing a suitable capacity
Transformer near to load end to cater to supply requirement of individual pump set to
provide good quality power supply and reduce the losses.

Irrigation Pump-sets: In this case refers to mono-block or submersible irrigation
pumping sets required for correct functioning of the set.

Meter: An instrument for measurement of electric power used.

Metered data: End-use data obtained through the direct measurement of the total energy
consumed for specific uses for the individual connection.

M&V Protocol: Monitoring & Verification Protocol is a process or protocol, capable of
keeping an Energy Performance Contract fair to all parties by, confirming the actual
energy savings realized from a DSM project once the project.

Pump Set: A device coupled with electric motor which increases the water pressure or
moves water.
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Pump Set efficiency: Ratio of the water power produced by the pump, to the power
delivered at the input terminals of motor by the power unit.

Transformer: A transformer is a device that transfers electrical energy from one circuit to
another through inductively coupled electrical conductors.

15.2 INTERPRETATIONS
Preamble / Recital: The preamble / Recital forms an integral part of this Agreement.

Exhibits and Schedules: The Exhibits and Schedules attached hereto form an integral part
of this Agreement as though set forth herein.

Precedence: In the event of conflict between this Agreement and its Exhibits and
Schedules, the terms of the Agreement will prevail, unless specifically otherwise provided
for in the relevant Exhibit or Schedule.

Headings: The division of this Agreement into clauses, sub-clauses and other subdivisions
and the insertion of headings, are for convenience of reference only and will not affect the
construction or interpretation of this Agreement.

In the event of any undefined terms, to the extent reasonable, the term shall be defined
with reference to the language contained in the four corners of this Agreement and any
other attachments or Exhibits hereto.

ARTICLE 16

MISCELLANEOUS AND NOTICES
16.1 Amendment:

No change to this Agreement shall be valid or binding unless it is set forth in writing and
duly executed by the authorized representatives of the Parties hereto.

16.2  Severability:

In the event that any term, condition or provision of this Agreement is held to be a
violation of any applicable mandatory law, statute or regulation, the same shall be deemed
to be deleted from this Agreement and shall be of no force and effect and this Agreement
shall remain in full force and effect as if such term, condition or provision had not
originally been contained in this Agreement. Notwithstanding the foregoing, in the event
of any such deletion the Parties shall negotiate in good faith in order to agree the terms of
a mutually acceptable and satisfactory alternative provision to be substituted for the
provision so deleted which comes as close as possible to the economic intent of the deleted
provision. The foregoing shall also apply in case of an unintended, material omission in
this Agreement.
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16.3 Compliance with applicable laws

With respect to all matters and activities relating to this Agreement, each of the Parties
shall comply with, in all material respects, all Applicable Laws.

16.4 Counterparts:

This Agreement may be executed in two counterparts, both of which shall constitute one
and the same agreement.

16.5 No Partnership

The Parties do not intend to be partners to one another or partners as to any third party, or
create any fiduciary relationship among themselves, solely by virtue of their status as
parties to this agreement.

16.6 No agency: assignment

No Party, acting solely in its capacity as a party to this agreement shall act as an agent of
the other or have any authority to act for or to bind the other Party. Except as specifically
provided in this Agreement, no rights, liabilities or obligations under this Agreement shall
be assigned by any Party hereto without the prior written consent of the other Party hereto.

16.7 TAXES

Each party shall bear all taxes for which it is liable under Applicable Law for which it may
be liable in connection with its activities pursuant to this Agreement.

16.8 Entire Agreement

This Agreement cancels and supersedes any prior understandings and agreements between
the Parties with respect to the subject matter hereof. There are no prior representations
warranties, conditions or other agreements among the Parties, express or implied except as
set forth herein. This Agreement, together with all Exhibits and attachments hereto,
represents the entire agreement and understanding between the Parties with respect to the
subject matter of this Agreement and supersedes any prior agreement or understanding,
written or oral, that the Parties may have had.

16.9 Waiver

No exercise, or failure to exercise, or delay in exercising any right, power or remedy
vested in any Party under or pursuant hereto shall constitute a waiver by that Party of that
or any other right power or remedy and a waiver shall only be deemed duly given if done
unambiguously and in writing.

16.10 NOTICES

a. Notices, demands or other communication required to be given under this
Agreement shall be in writing and delivered personally or sent by prepaid
registered post with recorded delivery, addressed to the intended recipient at

PSPCL Page 28



Draft Contract/Agreement Ag DSM Pilot Project

its address set forth below, or to such other address as either Party may from
time to time duly notify to the other:

(i) If to PSPCL:

Attention:
Address :

Phone

Fax

(i)  Ifto AGIA:

Attention:
Address :

Phone

Fax

b. A notice shall be deemed to have been received, if sent by fax on the working day
next following a successful transmission as evidenced by the telefax confirmation
sheet of the sender or, if delivered or sent by registered mail with return receipt, to
have been delivered and received on the date of such delivery.

IN WITNESS WHEREQOF, the Parties have entered into this Agreement on the
day and year first above written.

For and on behalf of PSPCL For and on behalf of AGIA
Authorized Signatory Authorized Signatory
Name: [Insert] Name: [Insert]

Designation: [Insert] Designation: [Insert]

In the presence of In the presence of
WITNESS WITNESS

In presence of In presence of

Name: [Insert] Name: [Insert]

Address: [Insert] Address: [Insert]

In the presence of
By: [Insert]
Name: [Insert] Address: [Insert]
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A4: ANNEXURE-2: DRAFT AGREEMENT BETWEEN AGIA AND
FARMER

DRAFT AGREEMENT
BETWEEN
AgIA and FARMER

For

“Agricultural DSM Pilot Project in Muktsar Circle”
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THIS AGREEMENT is made and executed on the ............... dayof ............... ,2010.
BETWEEN,
, Son /daughter of , aged about  years, Resident of House No.
, village , District (hereinafter referred to as the “Consumer” which

expression shall, unless repugnant to the context or meaning thereof, include his / her
successors) of the One Part;

AND

........................................... , a company incorporated under the provisions of the
Companies Act, 1956 and having its registered office at ............... (hereinafter referred to
as the “ AGIA” which expression shall, unless repugnant to the context or meaning thereof,
include its successors, permitted assigns and substitutes) of the Other Part.

Each of Consumer and AgIA is referred to individually as a “Party” and collectively as the
“Parties.”

WHEREAS:

A. Punjab State Power Corporation Limited(PSPCL) came into existence on April 16,
2010 after unbundling the erstwhile Punjab Electricity Board into two companies.
PSPCL released 4.76 lakh new connections including 61849 No. tubewell connections
during 2007-09. PSPCL has taken strict measures to reduce power theft including
disciplinary action against the erring employees and setting up 5 Anti Power Theft
Police Stations. PSPCL has introduced new technologies like electronic meters, remote
control of transformers, remote meter reading and HVDS system for AP/ Industries.

B. PSPCL recognizes that India’s Agricultural Sector consumes 30-40% of total
electricity, up from 10% during 1970s. This coupled with high inefficiencies in the
existing pumping systems has deteriorated the performance of this sector. Energy
efficiency through Agriculture Demand Side Management promises immense
opportunity in reducing the overall power consumption, improving efficiencies of
ground water extraction and reducing the subsidy burden on states without sacrificing
the service obligation to this sector.

C. Identifying that the agricultural consumption in the company (PSPCL) is of sizable
amount and highly subsidized, BEE in co-ordination with PSPCL has designed a
demand-side management initiative specific to the agricultural sector. PSPCL is
implementing Agriculture Demand Side Management project at Muktsar Sub-division
(Pilot Ag DSM) as a pilot project with a view to implementing the model in other areas
based on the success of the project under consideration.

D. PSPCL has entered into an Agreement dated ------- with AgIA for the execution of the
project.
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In furtherance of the above said Agreement, the AgIA and the Consumer have agreed
that AgIA may remove the existing / old pump set installed at the Consumer’s premises
and install the new high-efficiency pump-set on the agreed terms and conditions

AglA and the Consumer have agreed to accordingly enter into this Agreement for
recording the terms and conditions of the said transaction set forth hereinafter.

NOW THEREFORE in consideration of the foregoing and the respective covenants and
agreements set forth in this Agreement, the sufficiency and adequacy of which is hereby
acknowledged, and intending to be legally bound hereby, the Parties agree as follows:

1.1

1.2

1.3

1.4

1.5

1.6

1. ARTICLE -1
SCOPE OF THE PROJECT / PROGRAM, PRICE & TERMS

The Consumer agrees that this Programme initiated by PSPCL is very useful and it
will be in his own interest as also the overall interest of the State and the Nation to
avoid wastage of the valuable energy, savings of which can be utilized for overall
development and for other productive purposes, by allowing removal of his existing /
old pump set and installation of the new energy efficient pump set. He has, therefore,
voluntarily and heartily accepted to participate in this programme.

The Consumer has fully understood the terms and conditions of this Agreement
including the conditions, under which the new high-efficiency pumpset is being
installed, the type of pump set to be installed and the manner of its use, operation and
maintenance by the Manufacturer/AGIA and accepted the same.

The consumer has agreed to the following condition set below for installation of the
new EEPS:

Farmers/Consumers shall be provided EEPS free of cost. They will be provided with
free installation of the EEPS. The AglIA shall provide/execute for EEPS with a
minimum Repair & Maintenance (R&M) of 60 months (5 years). The R&M shall be
provided with no cost to the farmers.

The Consumer hereby undertakes that he will not henceforth during the term of this
Agreement use either the existing / old pump set or any other pump set other than the
new EEPS installed by AglA

The Consumer also shall sincerely and diligently abide by the terms and conditions
stated in this Agreement for use and maintenance of the new high-efficiency pump set
installed by AgIA and fully cooperate with AgIA and PSPCL officials to ensure that
this Project becomes successful in the overall interest of the Consumer, the Muktsar
Sub-Division and the Nation.

This Agreement shall establish the consumer to be the Co-owner of the EEPS with
AglA. The AglA shall have the primary legal and accounting rights on the pumps
(EEPS).
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1.7

2.1

2.2

23

24

L.

11.

1il.

1v.

Upon the expiry of this Agreement or its earlier termination (except termination on
account of Consumer’s default), as the case may be, the ownership rights over EEPS
installed in accordance with the terms of this Agreement shall stand transferred to the
consumer. AgIA shall provide and execute all necessary documents to the Consumer
confirming his ownership on such termination.

2. ARTICLE 2
DUTIES and RESPONSIBILITIES of AgIA and the Farmer

The AglA shall be responsible for removal of the existing / old pump set, installation
of the new EEPS with capacitor and its maintenance and repair / replacement and
replacement of foot valve. The Consumer shall fully cooperate with AgIA, sincerely
and diligently, follow the instructions of the officials / representatives of AgIA and
PSPCL to ensure that AgIA is able to perform its services in the best manner possible
to achieve the objectives of the programme.

AglA shall keep a record of photographs of the existing pumps & EEPS during the
replacement. AglA shall give receipts to the consumers for handing over of existing
pump sets.

Removal and disposal of existing / old pump sets

The AgIA shall dismantle the existing pumps and keep an inventory of old pumps
(with proper tagging of consumer ID) for one year. Disposal of old pumps should then
be undertaken in a manner that precludes their use or reinstallation in any form
anywhere in India. The AgIA shall provide a written assurance to PSPCL describing
the manner of disposal. PSPCL shall have the right to audit or hire a third-party
auditor to confirm the appropriate disposal of all old pumps.

Installation & commissioning of new pump sets

AglIA shall ensure that new EEPS set installed will be capable of pumping the
same quantity of water as compared to the old /existing pump set installed at the
Consumer’s premises.

AglA shall ensure that the new EEPS will be handed over to the Consumer after
installation in proper working order. AgIA shall give the Consumer a letter
indicating the date of service, serial number, capacity, make and the programme
under which it is installed.

The new EEPS set installed shall have a unique serial number on the name plate in
addition to the marking in the casting for identification with the program and for
project obligations. Such markings shall be readily visible above ground and
duplicated if necessary.

The Consumer shall give the receipt for the same.

PSPCL
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2.5 Operation & Maintenance (O&M) programme / services

1. AglA shall establish and maintain an offices at sites in Muktsar to provide O&M
Services with posted hours of opening along with posted procedures and phone
numbers to obtain off-hours support

ii.  AglIA shall maintain, repair and, if required, replace the defective pump sets
during the term of this Agreement. Consumer shall fully cooperate and follow the
instructions / guidance given for its proper maintenance on regular basis.

iii.  AglA shall periodically give training and guidance to the Customer for the pump’s
proper operation and maintenance to ensure optimum performance of the new
pump. The Consumer shall sincerely and diligently follow the instructions /
guidance given for proper and efficient operation of the new pump set and give
required feedback to AgIA.

iv.  AglA shall periodically monitor the pump operation and efficiency
v.  AglA shall arrange for on-call emergency service

vi.  AglA shall maintain inventory of spare pumps to be installed in the event of pump
failure

2.6 Action by AGIA during the project period

AglA has an obligation to ensure that the services given on the new EEPS installed
under this Agreement is honored during the project period.

1. The AglA shall be responsible for R&M servicing, during the project period. After
R&M servicing, AgIA shall provide the Consumer with a letter indicating the date
of service.

ii. In case of failure of any New EEPS, during the project period, the Consumer will
return the failed New EEPS to the AgIA, providing the reason of failure and
submit the proof of installation as made under above scheme. A copy of this
Agreement shall be considered as a valid proof for the purpose of proof of
installation.

iii. The AglA will replace/repair the EEPS within 72 hours and will mark in the
original letter confirming the issue of the replaced New EEPS number and the date.

iv.  During the entire project period the AgIA shall be solely responsible for
remedying any and all defects in the EEPS without any cost to the Consumer.

PSPCL Page 34



Draft Contract/Agreement Ag DSM Pilot Project

3. ARTICLE 3
OBILGATIONS OF THE CONSUMER

3.1 The Consumer shall only use the new EEPS installed by the AgIA and operate and
maintain the same as instructed by AgIA and shall not cause it to be used in any other
manner and by any other person other than the Consumer or under his instructions by
his family members, or servants / agents.

3.2 The Consumer shall not interfere or permit any interference with the new energy
efficient pump-set and supply line by any person other than the authorized
representative of the AglA. Only the AgIA’s authorized representative shall have
access to rectify any problem or any fault in the pump-set during the entire period of
this Agreement.

33 The Consumer shall not tamper or relocate the new installed pump-set in any manner.
Any such act by the Consumer shall be at the risk and cost of the Consumer.

3.4  The Consumer shall permit the AgIA’s authorized representatives to check and
rectify the pump-set as and when required and agrees to allow them to enter the site of
installation for this purpose.

3.5 The Consumer shall discharge his obligations and follow the instructions and
guidance of AgIA/ PSPCL in good faith, sincerely and diligently and as a reasonable
and prudent person.

3.6  The Consumers agree to transfer to PSPCL/ AglIA, without any conditions his total
rights, as end consumer for claiming carbon credits arising out of this project.

3.7  The Consumer shall have no objection if PSPCL /AgIA gets benefited due to carbon
credits in this project, provided AglIA fulfills its obligations stated in this Agreement

3.8  In case the existing bores / wells get dry, the consumer shall bear the cost of new
boring to ensure that the EEPS is operating.

4. ARTICLE 4
PENALTY FOR NEGLIGENCE

4.1 If the Pump set remains out of order and not operating for more than two days
because of negligence on the part of AglA, AglA shall be liable to pay to the
Consumer Rs.1000/- ( Rupees two hundred only) per day per pump set not operating
with a maximum limit of Rs. 5000 per pump.

PSPCL Page 35



Draft Contract/Agreement

4.2

4.3

5.1
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6.1

6.2
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If the Pump Set breaks down because of negligence on the part of the Consumer, the
Consumer shall be liable to pay to AglA cost of repairs due to negligence on the part
of the Consumer.

In case of any theft or the Pump Sets are stolen the owner shall be liable to replace the
existing EEPS with a new EEPS conforming to the same standards and specifications
at his/her own cost.

5. ARTICLE 5
DISPUTE RESOLUTION

If a dispute or difference (‘dispute’) arises between AgIA and the Consumer, the same
shall be amicably settled by discussions between the Consumer and senior level AglA
officials within seven days from the date of dispute or such longer period as may be
agreed between the parties.

If, however, the dispute remains unsettled for seven days, or such longer period as
agreed between the parties, the dispute shall be referred to the CE / SE of PSPCL by
AGIA in writing giving the details of the dispute and the stand taken by both the
parties. Thereafter, the dispute shall be settled by the CE / SE of PSPCL, within a
period of one month of the date of reference. The decision of the CE /SE of PSPCL,
shall be final and binding on both the parties.

6. ARTICLE 6
TERM & TERMINATION

The term of this Agreement shall be for 5 (five) years from the date of signing by the
parties.

The term of this agreement shall be co-terminus with the Main Agreement dated
between PSPCL and the AGIA.
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7. ARTICLE 7
MISCELLANEOUS

7.1 All costs associated with the execution of this Agreement shall be borne by the
AglA.

IN WITNESS WHEREOF, THE PARTIES HERETO HAVE SET THEIR HANDS
AND SEAL TO THESE PRESENTS ON THE DAY, MONTH & YEAR FIRST
ABOVE WRITTEN IN THE PRESENCE OF THE FOLLOWING WITNESSES

IN WITNESS WHEREQF, the Parties have entered into this Agreement on the day and
year first above written.

For and on behalf of FARMER For and on behalf of AGIA
Authorized Signatory Authorized Signatory
Name: [Insert] Name: [Insert]
Designation: [Insert] Designation: [Insert]

In the presence of In the presence of
WITNESS WITNESS
In presence of In presence of
Name: [Insert] Name: [Insert]

Address: [Insert] Address: [Insert]

In the presence of
By: [Insert]

Name: [Insert] Address: [Insert]
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