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1. General Information 

This Expression of interest document (EoI) is to select interested project developers, from 

the Bureau of Energy Efficiency (BEE) empanelled CFL manufactures/ traders/investors
1
 for 

developing and implementing CDM Project Activities (CPA) under the CDM Programme of 

Activities (PoA) CFL-Lighting Scheme “Bachat Lamp Yojana”
2
. 

 

Important Information for submitting the offer: 

How to Obtain EoI SEB / DISCOM Information 

In person  

Dy. Chief Engineer/Demand Side 

Management, 1
st

 floor, Shakti Sadan, PSPCL, 

Opp. Kali Devi Mandir, Patiala-147001 

Website link  http://www.pspcl.in 

Cost of EOI document (INR) 

(If EoI downloaded from the website the EoI 

document fees is zero) 

Rs. 2000/- 

How to Submit EoI  

Draft in favour of 

 
AO/Cash, PSPCL, Patiala payable at Patiala. 

Bid Processing fees  

 

Rs. 2,000/- in the form of DD in favour of 

AO/Cash, PSPCL, Patiala payable at Patiala. 

Bid Security 
Rs. 50,000/- in the form of DD in favour of 

AO/Cash, PSPCL, Patiala payable at Patiala. 

Submission of EoI in two sets of hardcopy and  

one softcopy (both)                                                

Date: 08-11-2011  

Time: Upto 1300 Hrs 

Pre-Bid Conference  

Date: Date: 18-10-2011 

Venue & Time 

TTI Conference Hall, Shakti Vihar, PSPCL, 

Patiala 

Time: 1100 Hrs 

 Opening of EoI  

Date for EoI opening                    Date: 08-11-2011  

Venue 

Dy. Chief Engineer/Demand Side 

Management, 1
st

 floor, Shakti Sadan, PSPCL, 

Opp. Kali Devi Mandir, Patiala-147001 

Time Time: 1500 Hrs 

                                                           

 

 

1
 http://www.bee-india.nic.in/content.php?id=2 

 
2
 http://cdm.unfccc.int/ProgrammeOfActivities/poa_db/CZ59J1XMR8K4ELUS6WY3BA0IVTGQ2F/view 
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For any clarification contact via email only 

Last date for receiving email 

At least 10 days prior to opening of EoI 

date.  If the Last Date of opening of bids 

happens to be a holiday then the bids shall 

be opened on the next working day. 

Name  

 

Er. H.S. Bedi 

Designation: 

 

Dy. Chief Engineer/DSM, Patiala 

 

Telephone No: 

 

0175 - 2301538 

Email se-dsm@pspcl.in 

  

NOTE:-  The Bid Security amount deposited will be refunded to 

i) Successful bidder(s)-  after submission of  Bank Guarantee. 

ii) unsuccessful bidders-  within one month of award of work  

iii) The bid would be considered responsive if 

� It is accompanied by Processing Fees 

� It is accompanied by Bid Security 

� It is accompanied by supporting documents & duly filled/signed 

forms 1 to 6 

2. Key Abbreviations / Definitions 

 

BEE Bureau of Energy Efficiency, India 

BIS Bureau of Indian Standards 

BLY Bachat Lamp Yojana 

DISCOM Electricity Distribution Company 

CFL Self-ballasted Compact Fluorescent lamp 

ICL Incandescent Lamp 

INR Indian Rupees 

Implementer 

SSC-CPA project implementation team.  

For example, this could comprise of the project investor team acting 

alone or along with a local implementing partner.  

Investor  

CFL manufacturer(s) or CFL trader(s) or financier(s) who wish to 

finance the distribution of CFLs as per the BLY scheme under a SSC-

CPA project. 

TPA Tri-partite agreement amongst BEE, Investor and DISCOM 
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3. Introduction 

 

Punjab State Power Corporation Limited (PSPCL), a public sector undertaking, owned by 

the Government of Punjab, incorporated under the laws of India and registered under the 

Companies Act, 1956, having its registered office at the Mall, Patiala, intends to promote energy 

efficiency in lighting system of the residential household consumers in its area based on the 

scheme parameters laid down by Bureau of Energy Efficiency, Ministry of Power , Govt. of 

India under the CDM based CFL Lighting Scheme- “Bachat Lamp Yojana” (BLY). 

The Bureau of Energy Efficiency (BEE) is the co-ordinating and managing entity for 

the CDM based Bachat Lamp Yojana Programme of Activity (BLY-PoA).      

Through this EoI, PSPCL, invites offers from BEE empanelled CFL manufacturers/ 

traders, investors to develop CDM programme activities (CPAs) for inclusion and 

implementation under the BLY-PoA. 

4. Summary of “Bachat Lamp Yojana” 

The Bachat Lamp Yojana PoA is a scheme developed by the Bureau of Energy Efficiency 

(BEE) to promote energy efficient lighting for households in India. 

The BEE is coordinating the Programme of Activities (PoA) ‘Bachat Lamp Yojana’ as a PoA 

Managing entity, and will support the CPA implementer(s) in developing the CDM 

Programme Activities (CPAs) in India through collaboration with Electricity Distribution 

Companies (SEB /DISCOMs). 

Under the BLY scheme quality long-life CFLs would be distributed by SSC-CPA 

implementer(s) to grid-connected residential households in exchange of an incandescent 

lamp (ICL) and INR 15. 

The scheme works on a purely voluntary basis and as such is not mandatory. Hence, all the 

key players under the scheme like the BEE and participating CPA implementer(s), SEB / 

DISCOMs and households voluntarily take part under this scheme. 

To bridge the cost differential between the market price of the CFLs and the price at which 

they are distributed to households, the Clean Development Mechanism (CDM) is harnessed. 

The CPA implementer(s) would cover the project cost through sale of green house gases 

(GHG) emission reductions achieved in their respective CPA areas. 

The CFL distribution under a SSC-CPA is restricted to the project boundary which is the 

identified SEBs/DISCOM’s CPA project distribution area e.g. DISCOM Circle, Division. The 

households under the defined project area can be identified by their unique DISCOM 

provided consumer numbers. 

The distribution of CFLs and replacement of previously used ICLs in households in the SSC-

CPA area can take place using one or more of the following methods: 

• Direct installation at each household; and/or 

• ICL collection and CFL distribution through dedicated distribution points as 

advertised by the SSC-CPA owner in the local media e.g. local DISCOM offices, 

retail outlets, resident association offices, schools etc 
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The CFLs are to be installed in high hourly usage areas in a household, such as outsides, 

common areas, living room area and kitchen. The CPA Implementer in cooperation with the 

SEB/DISCOM will do this by virtue of an awareness campaign educating households that 

only in case the CFLs are placed in high usage areas, maximum energy savings and 

subsequent cost savings can be achieved. 

Salient features of the BLY scheme are:  

• Upto four self-ballasted CFLs can be provided to a household consumer as direct 

substitutes for ICLs. Only CFLs with electronic ballasts are to be used. 

• ICL wattages of 100 and 60 W can be replaced 

• The CDM small scale methodology AMS-II.J shall be applied. a fixed value of 3.5 

hours of CFL use per day to estimate the GHG emission reductions under the CDM 

project. 

• Approximately 600,000-800,000 CFLs can be distributed within a single CPA small 

scale CDM limit of 60 GWh
3
.  

• The participating households will need to sign an agreement with the SSC-CPA 

Implementer forbidding them to re-sell the CFLs. 

Further details of the BLY scheme can be viewed on 

http://cdm.unfccc.int/ProgrammeOfActivities/poa_db/CZ59J1XMR8K4ELUS6WY3BA0IVTGQ

2F/view 

A typical CPA implementation sequence is depicted as below: 

 

 

 

                                                           
3
 The actual number depends on the distributed CFL number and wattage.  
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5. Key Roles and Responsibilities for CPA Implementation 

(a) Bureau of Energy Efficiency 

i. Assume the role of PoA Managing Entity 

ii. Development and registration of the BLY-PoA with UNFCCC CDM Executive Board. 

iii. Check the satisfaction of the eligibility criteria stipulated in the PoA-DD, prior to 

inclusion of CPAs under the PoA. 

iv. Decide any cost(s) on each CPA and also those required to function as managing 

entity 

v. Official communication with the CDM–EB, DOE and Indian DNA. 

vi. Allocation of CERs to the CPA implementer recommended Annex-I buyer, according 

to their share in emissions reductions in a monitored period and as per the Modalities 

of Communication (MoC);. 

(b) PSPCL 

Standard facilities to be provided to CPA project implementer(s):  

1 define the project geographic boundary e.g. circle, division, etc for each SSC-CPA-DD 

wherein the SSC-CPA Implementer would be distributing the CFLs to the grid-

connected residential households within the Project Area and communicate same to 

SSC-CPA Implementer; 

2 define the category of “residential household” based on state level definition and 

electricity tariff category; 

3 provide, on SSC-CPA Implementer’s written request a complete database of all grid 

connected residential households including the names of users along with their 

unique consumer numbers or any other similar identification number, addresses of all 

such residential households, details of transmission and distribution (T&D) losses 

(without commercial losses), for the project monitoring period.  

4 provide, on SSC-CPA Implementer’s request in writing, all such necessary information 

that may be needed by the SSC-CPA Implementer to prepare the SSC-CPA-DD(s) or to 

fulfil its obligations under the terms of this Agreement, within a reasonable time, 

from the receipt of such request.  

5 make a provision for temporary safe storage of:  
  

a. CFLs until distribution is completed by the SSC-CPA Implementer; and  

b. Replaced ICLs until inspection and destruction is completed by the SSC-

CPA Implementer. The SSC-CPA Implementer shall arrange security 

personnel and/or insurance cover for safe storage of CFLs during this 

period of temporary storage at its own cost and expense. 

 

For the sake of clarification, it is stated that the PSPCL shall only be providing 

temporary storage facility for the aforementioned purposes to the SSC-CPA 

Implementer. The SSC-CPA Implementer agrees and acknowledges that the 

abovementioned CFLs (to be distributed) and the ICLs (replaced) shall be in his 

custody and PSPCL shall not be liable or in any case be responsible for ensuring the 
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safety of the same; 

6 Provide all reasonable assistance to the SSC-CPA Implementer and/or the DOE to 

facilitate the inspections of the SSC-CPA, including access to temporary storage 

facility(ies), participating residential households and obtaining necessary 

consents/permissions for conducting the inspection. Further, PSPCL will also provide 

reasonable assistance to the SSC-CPA Implementer in notifying the relevant parties and 

providing access to all relevant documents and requisite information.  

7 Extend facilities for distribution of the CFLs / collection of ICLs by providing personnel to 

supervise any CPA Implementer organised distribution, space in offices / billing centres to 

carry of CFL distribution, media space in notice boards, bills and web-site. 

8 assist in generating CFL use awareness amongst households by providing PSPCL 

personnel to attend awareness meeting organised by the SSC-CPA Implementer (which 

shall be planned in consultation with PSPCL), media space in notice boards, bills and 

web-site 

9 Assist in monitoring and/or survey of households by providing personnel to supervise 

any SSC-CPA Implementer organized survey / monitoring of households. 

10 not offer or allow anyone, except the SSC-CPA Implementer, to develop and/ or implement 

the SSC-CPA in any part of the Project Area and/ or commence or pursue any scheme/ 

arrangement in parallel for residential household lighting in the Project Area, having an 

adverse impact on the SSC-CPA(s); 

11 establish time-lines for carrying out the various tasks to implement the SSC-CPA(s); and 

12 Utility at its discretion may make a decision of automatic cancellation of the agreement if 

the CFLs have not been distributed within a specified period of time as agreed in this 

bilateral agreement. Utility in case of delayed distribution of CFLs by the investor in the 

project may also levy damages which can be linked to the duration of the delay. 

(c) CPA Implementer / Investor 

(i) ensure the continuous and uninterrupted empanelment of itself with BEE during the term of 

this Agreement; 

(ii) be bound by operation and management arrangements and such other rules, regulations and 

modalities, as established by BEE for effective implementation of the BLY-PoA, and all other 

decisions taken by COP/ MOP to the UNFCCC and EB, from time to time; 

(iii) Be responsible for all compliances by the SSC-CPA Implementer of the applicable laws during 

the term of this Agreement. 

(iv) prepare SSC-CPA-DD and submit it to DOE for validation and inclusion under the BLY 

PoA by the DOE; 
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(v) Procure CFLs as approved under the BLY-PoA and distribute them to the grid-

connected residential households in the Project Area in exchange of an ICL and INR 

15 (Rupees Fifteen) (up to a maximum of 4 (four) CFLs per household). These CFLs 

shall be compliant with the existing national regulations/ applicable laws in force; 

(vi) the SSC-CPA Implementer wholly at its own risk and cost would cover the entire 

project cost and shall secure financing requirements for meeting the investment for 

the SSC-CPA-DD and the purchasing and distribution of CFLs; 

(vii) collect replaced ICLs and ensure their storage and destruction, collect fused CFLs and 

make proper arrangements for their safe storage, transportation and disposal, as per 

the applicable environmental laws and other regulatory norms; 

(viii)   Without any dispute and demur, provide free replacement of any fused CFL 

distributed to participating households and marked with the company, BLY and CFL 

manufacturer’s logo up to 12 months following the month of delivery of CFLs to 

participating households.  

For the avoidance of doubt, it is stated that any CFL that has fused (i.e. is not 

broken or physically damaged) pursuant to completion of twelve (12) months from 

the month of delivery of that CFL, will not be replaced by the SSC-CPA 

Implementer; 

(ix) generate awareness about the uses of CFL in all the residential households covered 

under the SSC – CPA-DD;  

(x) carry out baseline surveys to determine the relative number and wattages of ICLs  

in the Project Area, the likely uptake of CFLs in the Project Area and the number 

and wattages of CFLs to be provided to the Project Area; 

(xi) carry out monitoring surveys at regular intervals as required under the SSC-CPA-DD 

and AMS II.J methodology (including any modification thereof), so as to ensure due 

compliance with the UNFCCC rules and regulations; 

(xii) maintain appropriate records and develop procedures to implement the SSC-CPA-

DD within the Project Area; 

(xiii) Take such steps as are deemed necessary to remedy any defects/ short-comings in 

the SSC-CPA-DD(s) as informed to the BEE by the DOE and/or the EB; 

(xiv) supply CFLs that are designed to meet the requirements of CDM approved 

methodology AMS II-J (as modified from time to time) and BIS 15111 (Parts 1 & 2) 

including the latest modifications and technical specifications as contained                                              
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(xv) shall ensure that CFLs having the following specifications are supplied to residential 

households within the Project Area: 

a) Rated wattage: [11 to 23 W] 

b) Life of CFL:  Minimum [10000] hours; 

c) Power Factor:  Minimum [0.85], and 

d) Mercury Content: Less than [5.0] mg; 

e) Embossed or laser-printed with the BLY logo and the wattage; 

f) Cool daylight (white colour), and 

g) Capable of withstanding very wide voltage swings in India. 

 

(xii)  Ensure that the total lumen output of CFLs is equal to or more than that of ICL being 

replaced. In the event that a lower wattage is able to satisfy the required amount of 

lumens from replaced ICLs, the lower wattage of CFLs may apply; 

(xiii) where required or else requested for by the BEE or PSPCL, submit all  necessary test 

reports from accredited laboratory(ies) as they become available to substantiate use 

of CFLs as per the required specifications;  

(xiv) provide up to four (4) CFLs per residential household covered under the  SSC-CPA-DD. 

Notwithstanding this objective, PSPCL acknowledges that the exact number of CFLs to 

be supplied to residential households covered under the SSC – CPA-DD will ultimately 

be subject to the preparedness of such households to voluntarily participate in the 

exchange of ICLs with CFLs; 

(xv) Retain overall responsibility for effective distribution of the CFLs. To assist SSC-CPA 

Implementer in meeting this responsibility, the Parties will work together to 

determine the most cost effective and efficient method of distribution for the CFLs. 

This may involve a combination of both door-to-door distribution and collection 

points; 

(xvi) following receipt of electronic records/information of all grid – connected 

customers/residential households under the SSC-CPA-DD from PSPCL, develop a hard 

copy ledger format and a web-based database for the input of information for 

implementation of the project in accordance with the SSC-CPA-DD;  

(xvii) make proper arrangements for: 

(a) collection, storage and destruction of old/replaced ICLs; and 

(b) collection of fused CFLs through appropriate schemes, ensuring their 
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safe storage, transportation and disposal, as per the applicable 

environmental laws and other regulatory norms; and 

(xviii) ensure compliance with the conditions of the Host Country Approval, accorded 

to the BEE by the National Clean Development Mechanism Authority, vide its letter 

No. 4/12/2009 – CCC, dated 5
th

 September 2009   

6. Scope of BLY Opportunity 

This EoI invites investors for the following: 

S. No Data Description 

1 SEB/ DISCOM  Name PSPCL 

2 

Project Area There will be 7 circles covering the project area and have 

been further divided into 2 Lots. 

   Name of Circle 

Total DS Consumers 

ending June 2011 

Lot no 1 

  

Hoshairpur 352158 

Gurdaspur 394990 

Nawanshaher 239006 

TOTAL DS 

CONSUMERS 986154 

Lot no 2 

  

  

  

Ludhiana S/U  199742 

Faridkot 280553 

Sangrur 383800 

Khanna 204408 

Total DS consumers 1068503 

 

 

 Division Refer Annexure A 

 

Note : 

1. The geographic boundary of each SSC-CPA-DD within the Lot will be decided in 

mutual consultation as per BLY PoA. 

2.  Bidders can bid for one or both Lots and evaluation will be done separately.  

3. PSPCL reserves the right to choose the bidder or to allocate area based on feasibility 

and for speedy execution of BLY. 
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7. Indicative Timelines 

The prospective bidder is required to implement the scheme within the indicative timelines 

as under: 

 

Deliverable Planned Date(s) 

Sign bi-lateral agreement with PSPCL Within 15 days of winning the bid on 

the BEE template 

Submit bank guarantee of INR 25 lakhs 

for each group area 
Within 30 days of winning the bid 

Sign Tri-partite agreement with PSPCL 

and BEE 

Within 15 days of winning the bid BEE 

template 

CPA submission for inclusion to BEE Within three months of winning the 

bid 

Pilot scale distribution of CFLs Within 6 months of winning the bid 

Delivery of CFLs (beginning date) Within 8 months of winning the bid 

Distribution of CFLs (beginning date) Within 9 months of winning the bid 

Distribution of CFLs (end date) 

 
Within twelve months of Bid Date 

 

Note: Preference and maximum weight age shall be given to CPA-Implementer 

committing earliest completion of CFL distribution as compared to the indicative 

timelines given above. 

 

8. Non-performance Penalty:  

The CPA implementer is required to submit a bank guarantee (from a PSPCL 

approved scheduled commercial bank) of INR Twenty Five Lakh Rupees for each Lot 

area within 30 days of winning the bid.  

This bank guarantee shall be invoked by PSPCL in the event the CPA implementer(s) 

with-draw or are unable to implement the CPA as agreed to the timelines and after 

following due procedure given in the relevant agreements or any other clause as 

mutually agreeable in-between them. 

The bank guarantee is returnable by PSPCL, when the CPA implementer(s) complete 

the distribution of the project CFLs in the allotted project area.  
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EoI Evaluation Criteria  

 

i. Technical/ Financial Competence—(Form 1 ,3 and 4) 

ii. Confirmation and acceptance of stated EoI - Scope of work, Deliverables, PSPCL 

conditions (form 2 and 6) 

iii. Service Requests from SEB / DISCOM --(Form 5) 

iv.  Timelines for completion of CFL distribution from the date of issue of LOI( Maximum 

time period allowed  indicated in clause 7 at page 12) 

Note: 

Potential CPA implementer(s) should fill in all the formats. The EoI shall be liable for 

rejection in the absence of requisite supporting documents. 

 

PSPCL in its sole/absolute discretion can apply whatever criteria deemed appropriate in 
determining the responsiveness of the EoI submitted by the EoI respondents.  
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Documents Comprising the Bid Submission 

 

Form 1: Confirmation to BLY PoA and CPA requirements 

Form 2: Confirmation to Deliverables and Timelines 

Form 3: Prior Experience and Credentials 

Form 4: Deviations 

Form5: Service Requests from SEB / DISCOM 

Form 6: PSPCL Terms and Conditions 
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Form 1: Confirmation to BLY PoA and CPA requirements 

We confirm to have read the BLY-PoA and CPA requirements as stated in the UNFCCC web-
 site: 

http://cdm.unfccc.int/ProgrammeOfActivities/poa_db/CZ59J1XMR8K4ELUS6WY3BA0IVT

GQ2F/view 

and assure that we meet all of them. 

 

We confirm that we are empanelled with the BEE (documentary evidence is submitted with this 
bid), and shall sign a Tri-partite Agreement with BEE and SEB / DISCOM on winning the right 

to implement the CPA. 

 

We further confirm that this CPA will not be registered as a stand-alone CDM project outside of 
BLY PoA. 

We recognize that the SEB/DISCOM reserves the right to allocate the CPA project area as 

per their discretion, irrespective of our bid credentials. 
 

All the forms as required under the EoI have been completed and are hereby submitted. 

 

 

Authorized Signatory: 

Signature:    

Official Seal: 
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Form 2: Confirmation to Deliverables and Timelines 

 

We confirm to apply for the following Lot area of PSPCL 

S. No Lot No. Circle Name 

1 
 < indicate name and Insert rows as 

necessary> 

 

Confirmation to CFL Specifications  

Confirm to distribute CFLs  

1. As per IS 15111 part 1 & 2 and having following specifications 

i. Rated wattage: [11to 23 W] 

ii. Life of CFL:  Minimum [10000] hours; 

iii. Power Factor:  Minimum [0.85], and 

iv. Mercury Content: Less than [5.0] mg; 

v. Embossed or laser-printed with the BLY logo and the wattage; 

vi. Cool daylight (white colour), and 

vii. Capable of withstanding very wide voltage swings in India. 

2. With Lumen equivalence with replaced ICL as per IS 418:2004 

3. Which carry BLY scheme logo 

 

Confirmation to Timelines 

We confirm to meet the following time-lines (Fill the blank rows only): 

Deliverable Planned Date(s) 

Sign bi-lateral agreement with PSPCL Within 15 days of winning the bid on 

the BEE template 

Submit bank guarantee of INR 25 lakhs 

per Lot area 
Within 30 days of winning the bid 

Sign Tri-partite agreement with PSPCL 

and BEE 

Within 15 days of winning the bid BEE 

template 

CPA submission for inclusion to BEE  

Pilot scale distribution of CFLs  

Delivery of CFLs (beginning date)  

Distribution of CFLs (beginning date)  

Distribution of CFLs (end date) 
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Non-performance Penalty:  

We shall submit a bank guarantee (from a PSPCL approved scheduled commercial bank) of 

INR Twenty Five Lakh Rupees for each Lot area within 30 days of issue of LOI.  

This bank guarantee shall be invoked by the PSPCL in the event the CPA implementer(s) 

with-draw or are unable to implement the CPA as agreed to the timelines and after 

following due procedure given in the relevant agreements or any other clause as mutually 

agreeable in-between them. 

The bank guarantee is returnable by the PSPCL when the CPA implementer(s) complete the 

CFL distribution in the allotted Lot area.  

 

 

Authorized Signatory: 

 

Signature: 

 

Official Seal 
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 Form 3: Prior Experience and Credentials 

We understand that if we are registered out-side of India, then to implement the CPA we 

would need to either register in India or identify a co-CPA implementer who is a 

registered Indian entity. 

We confirm that we are not involved in any major litigation and have never been 

blacklisted by any state government or Central Government department.   We hereby 

declare that all the information and statements made in here are true and understand 

that the above information is accepted by PSPCL in good faith, and if found false will lead to 

our disqualification from the EoI at any stage. 

Authorized Signatory: 

Signature: Official Seal 

 

S.no Particulars Response 

1. Name of the Organisation   

2. Whether a CFL Manufacturer , Trader or financier  

To be filled by Project Investor 

3. Address of the Registered Corporate Office(s)  

   

 Address of the Registered Indian Corporate Office(s) (if same 

as above write ‘As above’) 

 

4. Details of the Contact Person(s)  

a. Name  a.  

b. Designation  b.  

c. Landline Number  c.  

d. Mobile Number  d.  

e. Email ID  e.  

5. Manpower and Financial Details of the Organisation  

Manpower   

Financial Year (last three years) FY 1 FY 2 FY 3 

a. Turnover  in (INR)    

b.  Profit in (INR )    

6 Number & Detail of BLY projects undertaken so far  
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Form 4: Deviations 

[Suggest and justify here any modifications or improvement to the scope of work, tasks to 

be performed, timeline, deliverables, payment terms, bilateral agreement, tripartite 

agreement etc. to improve performance in carrying out the Assignment. The bidder can 

suggest deleting some activity or adding another, or proposing a different phasing of the 

activities. 

 Such suggestions should be concise and to the point and submitted prior to EoI submission 

date, to the PSPCL contact official for necessary response. Any response shall be made in 

writing to all who have purchased the EoI document or downloaded from web-site. 

Note: Where the EoI is downloaded from web-site, potential bidder MUST inform the PSPCL 

official, their contact details, including email to send any updates on the EoI.]    

                                                   (Maximum two pages) 
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Form 5: Services availed from PSPCL 

 

Standard facilities to be availed by CPA project implementer(s) from PSPCL are as under:  

1. define the project geographic boundary e.g. circle, division, etc for each SSC-CPA-DD 

wherein the SSC-CPA Implementer would be distributing the CFLs to the grid-

connected residential households within the Project Area and communicate same to 

SSC-CPA Implementer; 

2. define the category of “residential household” based on state level definition and 

electricity tariff category; 

3. provide, on SSC-CPA Implementer’s written request a complete database of all grid 

connected residential households including the names of users along with their 

unique consumer numbers or any other similar identification number, addresses of 

all such residential households, details of transmission and distribution (T&D) losses 

(without commercial losses), for the project monitoring period. PSPCL shall also 

provide SSC-CPA Implementer with the methodology used for calculating such T&D 

losses, in order to facilitate the SSC-CPA Implementer in meeting the time-frame and 

schedule of deliverables with respect to each SSC-CPA-DD. 

4. Provide, on SSC-CPA Implementer’s request in writing, all such necessary 

information that may be needed by the SSC-CPA Implementer to prepare the SSC-

CPA-DD(s) or to fulfil its obligations under the terms of this Agreement, within a 

reasonable time, from the receipt of such request. 

5. make a provision for temporary safe storage of:  

c. CFLs until distribution is completed by the SSC-CPA Implementer; and  

d. Replaced ICLs until inspection and destruction is completed by the SSC-

CPA Implementer. The SSC-CPA Implementer shall arrange security 

personnel and/or insurance cover for safe storage of CFLs during this 

period of temporary storage at its own cost and expense. 

 

For the sake of clarification, it is stated that the PSPCL shall only be providing 

temporary storage facility for the aforementioned purposes to the SSC-CPA 

Implementer. The SSC-CPA Implementer agrees and acknowledges that the 

abovementioned CFLs (to be distributed) and the ICLs (replaced) shall be in his 

custody and PSPCL shall not be liable or in any case be responsible for ensuring 

the safety of the same; 

6. Provide all reasonable assistance to the SSC-CPA Implementer and/or the DOE to 

facilitate the inspections of the SSC-CPA, including access to temporary storage 

facility(ies), participating residential households and obtaining necessary 

consents/permissions for conducting the inspection. Further, PSPCL will also provide 

reasonable assistance to the SSC-CPA Implementer in notifying the relevant parties and 

providing access to all relevant documents and requisite information. PSPCL 

acknowledges that the project related steps of consistency checking/validation, 

monitoring and verification are essential elements of the SSC-CPA-DD;   
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7. assist in generating CFL use awareness amongst households by providing PSPCL 

personnel to attend awareness meeting organised by the SSC-CPA Implementer (which 

shall be planned in consultation with PSPCL), media space in notice boards, bills and 

web-site; and 

8. Assist in monitoring and/or survey of households by providing personnel to 

supervise any SSC-CPA Implementer organized survey / monitoring of households. 

 

 

I have read the above and accept the same. 

 

 
Authorized Signatory: 

Signature: 

Official Seal 
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Form 6: Additional PSPCL Terms and Conditions (if any) 

 

PSPCL at its sole discretion may make a decision of automatic cancellation of the agreement 

if various activities/steps for successful execution of BLY project allotted to the investor/SSC-

CPA-Implementer is not completed as per the agreed timelines or the CFLs have not been 

distributed within a specified period of time as agreed in this bilateral agreement. PSPCL in 

such a case in addition to invoking bank may also levy damages which can be linked to the 

duration of the delay. 

I have read the above and accept the same. 

Authorized Signatory 

Signature 

Official Seal 
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Annexure ‘A’ 

Sr.no. Circle Division 

Number of DS 

Consumers Total 

1 Faridkot   

  Faridkot 46667   

  Kotkapura 67620   

  City Moga 63305   

  S/u Moga 50796   

  Bhagapurana 52165   

  
280553 

 

2 Hoshiarpur   

  City Hoshiarpur 64498   

  S/u Hoshiarpur 49772   

  Dasuya 57767   

  Mukerian 68501   

  Bhogpur 56002   

  Mahilpur 55618   

  
352158 

 

3 Nawanshahar   

  Nawanshahar 56108   

  Banga 52105   

  Gharshankar 70934   

  Goraya 59859   

  
239006 

 

4 

Sub-

UrbanLdh   

  Lalton Kalan 43978   

  Adda Dakha 39718   

  Jagraon 43449   

  Raikot 41011   

  Ahmedgarh 31586   

  
199742 

 

5 Sangrur   

  Sangrur 49897   

  City Sunam 37547   

  Sub sunam 46315   

  City Barnala 56349   

  Sub Barnala 48656   

  Dirba 31359   

  Malerkotla 62518   

  Dhuri 51159   

  

383800 
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6 Khanna   

  Khanna 63751   

  Doraha 32598   

  Gobindgarh 20820   

  Amloh 34856   

  Sirhind 52383   

  
204408 

 

7 Gurdaspur 

  City Batala 47589   

  S/u Batala 51208   

  Kadiyan 47128   

  Dhariwal 48773   

  Gurdaspur 57554   

  City Pathankot 80120   

S/u Pathankot 62618   

        394990 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


